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TOTAL 
SHEETS 

 

ESTIMATE OF QUANTITIES 
 

Project 029 S-171, PCN i62K, Deuel County 

 
 
 
 
Project 029 S-172, PCN i62L, Roberts County 

 
 
 
 
Project 029 N-291, PCN i6CF, Union County 

 
 
 
SPECIFICATIONS 
 
Standard Specifications for Roads and Bridges, 2015 Edition and Required 
Provisions, Supplemental Specifications, and Special Provisions as included in 
the Proposal. 
 
 

ESTIMATE OF QUANTITIES AND ENVIRONMENTAL COMMITMENTS 
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ENVIRONMENTAL COMMITMENTS 
 
The SDDOT is committed to protecting the environment and uses 
Environmental Commitments as a communication tool for the Engineer and 
Contractor to ensure that attention is given to avoid, minimize, and/or mitigate 
an environmental impact. Environmental commitments to various agencies 
and the public have been made to secure approval of this project. An agency 
with permitting authority can delay a project if identified environmental impacts 
have not been adequately addressed. Unless otherwise designated, the 
Contractor’s primary contact regarding matters associated with these 
commitments will be the Project Engineer. During construction, the Project 
Engineer will verify that the Contractor has met Environmental Commitment 
requirements. These environmental commitments are not subject to change 
without prior written approval from the SDDOT Environmental Office.  
 
Additional guidance on SDDOT’s Environmental Commitments can be 
accessed through the Environmental Procedures Manual found at:  
<https://dot.sd.gov/media/documents/EnvironmentalProceduresManual.pdf > 
 
For questions regarding change orders in the field that may have an effect on 
an Environmental Commitment, the Project Engineer will contact the 
Environmental Engineer at 605-773-3180 or 605-773-4336 to determine 
whether an environmental analysis and/or resource agency coordination is 
necessary. 
 
Once construction is complete, the Project Engineer will review all 
environmental commitments for the project and document their completion.  
 
 
COMMITMENT E:  STORM WATER 
 
Construction activities constitute less than 1 acre of disturbance. 
 
Action Taken/Required: 
 
At a minimum and regardless of project size, appropriate erosion and 
sediment control measures must be installed to control the discharge of 
pollutants from the construction site. 
 
 
COMMITMENT H:  WASTE DISPOSAL SITE 
 
The Contractor will furnish a site(s) for the disposal of construction and/or 
demolition debris generated by this project. 
 
Action Taken/Required: 
 
Construction and/or demolition debris may not be disposed of within the Public 
ROW. 
 
The waste disposal site(s) will be managed and reclaimed in accordance with 
the following from the General Permit for Construction/Demolition Debris 
Disposal Under the South Dakota Waste Management Program issued by the 
Department of Environment and Natural Resources. 
 
The waste disposal site(s) will not be located in a wetland, within 200 feet of 
surface water, or in an area that adversely affects wildlife, recreation, aesthetic 
value of an area, or any threatened or endangered species, as approved by 
the Environmental Office and the Project Engineer. 

 
If the waste disposal site(s) is located such that it is within view of any ROW, 
the following additional requirements will apply: 
 
1. Construction and/or demolition debris consisting of concrete, asphalt 
concrete, or other similar materials will be buried in a trench completely 
separate from wood debris. The final cover over the construction and/or 
demolition debris will consist of a minimum of 1 foot of soil capable of 
supporting vegetation. Waste disposal sites provided outside of the Public 
ROW will be seeded in accordance with Natural Resources Conservation 
Service recommendations. The seeding recommendations may be obtained 
through the appropriate County NRCS Office. The Contractor will control the 
access to waste disposal sites not within the Public ROW with fences, gates, 
and placement of a sign or signs at the entrance to the site stating “No 
Dumping Allowed”. 
 
2. Concrete and asphalt concrete debris may be stockpiled within view 
of the ROW for a period of time not to exceed the duration of the project. Prior 
to project completion, the waste shall be removed from view of the ROW or 
buried and the waste disposal site reclaimed as noted above. 
 
The above requirements will not apply to waste disposal sites that are covered 
by an individual solid waste permit as specified in SDCL 34A-6-58, SDCL 34A-
6-1.13, and ARSD 74:27:10:06. 
 
Failure to comply with the requirements stated above may result in civil 
penalties in accordance with South Dakota Solid Waste Law, SDCL 34A-6-
1.31. 
 
All costs associated with furnishing waste disposal site(s), disposing of waste, 
maintaining control of access (fence, gates, and signs), and reclamation of the 
waste disposal site(s) will be incidental to the various contract items. 
 
 
COMMITMENT I:  HISTORICAL PRESERVATION OFFICE CLEARANCES 
 
State Historical Preservation Office (SHPO or THPO) concurrence has not 
been obtained for this project. 
 
Action Taken/Required: 
 
All earth disturbing activities require a cultural resource review prior to 
scheduling the pre-construction meeting. This work includes, but is not limited 
to: Contractor furnished material sources, material processing sites, stockpile 
sites, storage areas, plant sites, and waste areas. 
 
The Contractor will arrange and pay for a record search and when necessary, 
a cultural resource survey. The Contractor has the option to contact the state 
Archaeological Research Center (ARC) at 605-394-1936 or another qualified 
archaeologist, to obtain either a records search or a cultural resources survey. 
A record search might be sufficient for review if the site was previously 
surveyed; however, a cultural resources survey may need to be conducted by 
a qualified archaeologist.

 
The Contractor will provide ARC with the following: a topographical map or 
aerial view in which the site is clearly outlined, site dimensions, project 
number, and PCN. If applicable, provide evidence that the site has been 
previously disturbed by farming, mining, or construction activities with a 
landowner statement that artifacts have not been found on the site. 
 
The Contractor will submit the cultural resources survey report to SDDOT 
Environmental Office, 700 East Broadway Avenue, Pierre, SD 57501-2586. 
SDDOT will submit the information to the appropriate SHPO/THPO. Allow 30 
Days from the date this information is submitted to the Environmental 
Engineer for SHPO/THPO review. 
 
In the event of an inadvertent discovery of human remains, funerary objects, 
or if evidence of cultural resources is identified during project construction 
activities, then such activities within 100 feet of the inadvertent discovery will  
immediately cease and the Project Engineer will be immediately notified. The 
Project Engineer will contact the SDDOT Environmental Office, who will 
contact the appropriate SHPO/THPO within 48 hours of the discovery to 
determine an appropriate course of action.  
 
The Contractor is responsible for obtaining any additional permits and 
clearances for Contractor furnished material sources, material processing 
sites, stockpile sites, storage areas, plant sites, and waste areas that affect 
wetlands, threatened and endangered species, or waterways. The Contractor 
will not utilize a site known or suspected of having contaminated soil or water. 
The Contractor will provide the required permits and clearances to the Project 
Engineer at the preconstruction meeting. 
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SCOPE OF WORK 

 
Work on this project will require pavement texturing of 3 segments of I 29. 
Segments are as follows: 

• North bound lanes located in Union County near Exit 1. 

• South bound lanes located in Deuel County near Exit 157. 

• South bound lanes located in Roberts County near Exit 213. 
 
 
SEQUENCE OF OPERATIONS 

 
The Contractor will submit a sequence of operations for approval two weeks 
prior to the preconstruction meeting. 
 
Contractor requests to deviate from the sequence of operations will be 
submitted in writing to the Engineer for review. Approval of an alternate 
sequence of operations will only be allowed when the proposed changes meet 
with the Department’s intent for traffic control and sequencing of the work. An 
alternate sequence will be submitted for review a minimum of one week prior 
to potential implementation. 
 
 
GENERAL TRAFFIC CONTROL 

 

Traffic Control will be maintained as per Standard Plate 634.63. One lane of 
traffic will be maintained at all times. 
 
The 4” white/yellow temporary pavement marking tape and/or temporary raised 
pavement markers, as depicted on Standard Plate 634.63, will be required as 
indicated. The Contractor will be responsible for installing and removing these 
items at their own expense. 
 
It will not be an option to leave lane closures in place overnight on the PCN 
i6CF project site in Union County. 
 
The Contractor will accommodate over-width vehicles up to 16 feet wide at all 
times through the project. 
 
Existing guide, route, informational logo, regulatory, and warning signs will be 
temporarily reset and maintained during construction. Removing, relocating, 
covering, salvaging, and resetting of existing traffic control devices, including 
delineation, will be the responsibility of the Contractor. Cost for this work will be 
incidental to the contract unit prices for the various items unless otherwise 
specified in the plans. Any delineators and signs damaged or lost will be 
replaced by the Contractor at no cost to the State. 
 
All temporary traffic control sign locations will be set in the field by the 
Contractor and verified by the Engineer prior to installation. 
 
All temporary speed limit signs will have a minimum mounting height of 5 feet 
in rural locations, even when mounted on portable supports. 
 
All construction operations will be conducted in the general direction of traffic 
movement. 
 
If there is a discrepancy between the traffic control plans, standard plates, and 
the MUTCD, whichever is more stringent will be used, as determined by the 
Engineer. 
 
Unless otherwise stated in these plans, work will not be allowed during hours 
of darkness. 

 
Traffic Control Signs, as shown in the Estimate of Quantities, are estimates. 
Contractor’s operation may require adjustments in quantities, either more or 
less. Payment will be for those signs actually ordered by the Engineer and 
used. 
 
Fixed location signing placed more than 4 calendar days prior to the start of 
construction will be covered or laid down until the time of construction. The 
covers must be approved by the Engineer prior to installation. The cost of 
materials, labor, and equipment necessary to complete this work will be 
incidental to other contract items. No separate payment will be made. 
 
All fixed location signs, sign posts, and breakaway bases will be removed within 
7 calendar days following pavement marking. 
 
All haul trucks will be equipped with an additional flashing amber light that is 
visible from the backside of the haul truck. The costs for the flashing amber 
lights will be incidental to the various related contract items. 
 
Traffic will be maintained on the driving lanes. Use of the shoulder as a driving 
lane will not be permitted. Any damage to the shoulder due to rerouted traffic 
or Contractor’s equipment will be repaired at no expense to the Department. 
 
Construction vehicles will exit or enter the construction work zone at locations 
identified by the Engineer. At no time will construction vehicles utilize the 
maintenance crossovers or the Interstate median to exit or enter Interstate 
traffic. 
 
A Type 3 Barricade will be installed at the end of a lane closure taper as detailed 
in these plans. Additional Type 3 Barricades will be installed facing traffic within 
the closed lane at a spacing of ¼ mile. 
 
 
TRAFFIC CONTROL SIGNS 

 
Traffic Control Signs, Type 3 Barricades and Type C Advance Warning Arrow 
Boards will be measured and paid for on each project site. 
 
 
WORK ZONE SPEED REDUCTION 

 
The Department is required to obtain a speed reduction resolution prior to the 
installation of any SPEED LIMIT (R2-1) signs shown on standard plate 634.63. 
To provide adequate time for the resolution to be enacted, the Contractor will 
inform the Engineer a minimum of 3 weeks prior to the scheduled installation 
of any work zone speed reduction signs on the project. The information 
provided by the Contractor will include the anticipated date of sign installation, 
the newly reduced speed limit, the location of the work zone, and the 
anticipated completion date of work requiring the speed reduction. 

 
 
 
PAVEMENT TEXTURING 

 

Begin 

Stationing 

End 

Stationing 

Segment 

Length 

Lane 

Width Number 

of Lanes 

Total 

Area 

Comments (Ft) (Ft) (SqYd) 

029 S-171, PCN i62K, Deuel County 

3+32.00 55+00.00 5168 11.5 2 13,207.1   

40+25.00 47+90.00 765 11.5 1 977.5 

Deceler-

ation Lane 

029 S-172, PCN i62L, Roberts County 

9+00.00 50+00.00 4100 11.5 2 10,477.8   

029 N-291, PCN i6CF, Union County 

995+00 1017+00 2200 11.5 3 8433.3 **  

TOTAL 33,095.7  

 
** From Sta 995+00 to 998+00 the outside lane develops into an off ramp for 
Exit 1, and the lane begins to increase in width. In this area the pavement 
texturing will be done in the center of this widening lane. 
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